



FINAL EVALUATION REPORT

(As Per PPRA Rules, 2014)

1. Name of Procuring Agency: <u>EMERGING TECHNOLOGIES LAB (ETL)</u>

2. Method of Procurement: As per PPRA Procurement Rules 2014

3. Title of Procurement: Acquisition and Technology Transfer of Quantum Random Number Generator

4. PPRA EPADS No: <u>F-240886112</u>
 5. PPRA Ref. No. (TSE): TS56319E

6. News Paper ID : PID(I) 8119/24

7. RFP Release Date (Corrigendum): May 23, 2025

8. Bid Closing: <u>June 11, 2025 at 1030</u>

9. Opening of Tech Bids: June 11, 2025 at 1100

10. Opening of Financial Bids: June 17, 2025 at 1400

11. No of Bids Received: 2x Nos

12. Criteria for Bid Evaluation:

As per terms mentioned in tender document

13. Details of Bid(s) Evaluation: Mentioned below (Annex A)

14. Technical Evaluation

No	Name of Bidder	Technical Score (out of 70)	Technical Score (RFP Formula)	Technical	Basis for Rejection/Acceptance	
a.	Quantumronics	64	44.8	Qualified	Qualified in terms of	
b.	Horizon Tech Services (Pvt) Ltd	59	41.3	Qualified	bidding documents	

15. Financial Evaluation

No	Name of Bidder	Offered Price	Financial Score (RFP Formula)	Position
a.	Quantumronics	50,000,000/-	30.0	1st Lowest
b.	Horizon Tech Services (Pvt) Ltd	68,000,000/-	22.05	2 nd Lowest

16. Total Score (Tech Score +Fin Score)

No	Name of Bidder	Tech Score	Financial Score	Total Score (TS+FS)	Position
a.	Quantumronics	44.8	30.0	74.8	1 st
b.	Horizon Tech Services (Pvt) Ltd	41.3	22.05	63.36	2 nd

17. Recommendations of Committee

Technical Evaluation	requirements.
Financial Evaluation	Financial Comparison was performed on proposed financial Offers. QUANTUMRONICS has lowest offer with all the Technical and Documentary Compliance.

• Any bidder feeling aggrieved by any act of the procuring agency after the submission of his bid may lodge a written complaint concerning his grievances, not later than 15 days, to Redressal of Grievances Committee, as provided in rule 48 of PPRA Procurement Rules 2004.

• ETL reserves the right to withhold or stop the purchase order (PO) at its discretion for above mentioned items subject to availability of funds and requirements/progress of the project.



Asif Ibrahim
(Project Director)
17 June 2025

